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PROPOSAL 
Date:    April 27th, 2022 
Owner:   Cartwright Elementary School District  
Project:  Holiday Park Bus Loop Revised  
Location:  Phoenix, Arizona 
Procurement:  JOC (1GPA) AWARD #18-15PV  

Sun Valley Builders, LLC. is pleased to provide you with this proposal.  The development of this scope of 
work and budget were created to match existing materials & construction means and as defined by the end 
user.  All cost & materials were determined with engineered sealed plans or specifications dated 2/15/2022 
Rev 1 1st City Submittal Set.  
 
 
SCOPE:   
 Furnish and install new bus loop per drawings and specifications at Holiday Park.  
Alternates included in scope of work:  
ALT No. 1: Once the 5 poles are removed there will be a 6th pole that will be deenergized. To remove and 
dispose the 6th pole there will be ad add alternate. 
ALT No. 4: If Alternate no. 4 is not chosen and seed is utilized, due to flood irrigation a tackifier will be required to 
help seed growth. If not, the seed will be washed away once flood irrigated.  

ALT No. 5: Install 4ft wrought iron fencing in lieu of 4ft chain link around bus loop. 
Includes SRP Comments and license required for 24” pipe.  
 
PROJECT PRICE 
BASE BID 
A.  Direct Project Costs         $573,304.00 
 Overhead and Applicable Sales Tax      $79,449.00 
 
B.  Applicable Profit Factor         $48,956.00 
 
      TOTAL PROJECT COST:   $701,709.00 
Adjacent Ways Breakout:    TOTAL ADJ. WAYS:   $385,607.00 
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Sun Valley Builders   
 

Assumptions, Clarifications, & Exclusions 

Schedule 

• Anticipated start: May 16th, 2022  

Contingency & Allowances 

• Permits Construction Contingency of ($7,000.00) is included– Construction Contingency is intended to be 

used at Sun Valley Builders discretion to cover costs that have not been identified as a trade specific scope 

on the GMP setting documents and may require further clarification or coordination.  These costs may include 

scope gap, coordination issues between trades, and missed scope during the subcontractor bidding process.  

Construction Contingency does not account for design revisions or additional scope requests made by the 

Owner or Architect. 

• Owner Allowance is included in the amount of (35,085.00) or 5% of the total cost - Owner Allowances are 

considered to be an allotted sum of money included for a particular system or scope of work for which sufficient 

detail is not available to determine a definitive cost.  A reasonable estimate for an assumed scope and quality 

is included as a placeholder.  The owner receives the savings for any amount under the allocation and is at 

risk for any amount over the allocation. 

General Assumptions 

• Sun Valley Builders has not reviewed the preliminary Geotechnical Report.  

• This cost proposal is considered a Lump Sum, not line item, GMP. 

• Dust Permit and dust control is included in lump sum.  

• Any savings or any approved value engineering will be added to the Construction Contingency. 

• Normal shrinkage cracking of the slab is expected and shall not be cause for removal or replacement of 

structurally sound slabs.  

• The new shade canopy was assumed to be 10ft in height. Design and permit fees are included in lump sum.  

• All chain link listed in the gate schedule will be changed to Wrought Iron except for gate SG-2 will remain 

chain link due to connecting to existing chain link fence.  

 

This proposed amount includes Sales Tax, Insurances, Bonding, and Fee.  Upon request, a meeting can 
be scheduled to review the scope and estimate further at your convenience. All Costs and fees are in 
accordance with the JOC Master Agreement, Contract listed above, for Sun Valley Builders.  

Thank you for this opportunity, please do not hesitate to contact me directly with any questions or 
comments. 
 
 
Respectfully submitted, 

Jessica Clanton Jungblut     

Project Manager  
Sun Valley Builders 



PROJECT NAME: Holiday Park Bus Loop 
PROJECT #:

ESTIMATE: 2
DATE: 3.28.2022

LOCATION: Holiday Park Elementary School 
ARCHITECT: ADM Group & Hess Rountre 

PROCUREMENT: 1 GPA - #18-15PV

BID TYPE: OPEN BOOK

DURATION(mnths): 1
WARRANTY(yrs): 2

SHEET # DESCRIPTION SUB-CONTRACTOR BASE PRICE
ADJACENT WAYS 

BREAKOUT

GC's GENERAL CONDITIONS $57,335 $22,934

SITEWORK (ROUGH) $310,720 $214,260

1 Demolition $800

2 Site Locating $1,810

3 Survey and Layout $11,600 $11,600

4 Testing $7,000 $3,000

5 Soil Treatment $10,000

7 Earthwork and Paving $281,165 $189,660

13 SRP Commetns for 24" New Irrigation Pipe $8,345

SITEWORK (FINISH) $133,712 $88,100

14 Site Signage and Striping $3,000 $3,000

15 Landscaping and Irrigation $18,800

18 Ornamental Fencing $89,462

19 Shade Canopy $19,950

21 Site Concrete $82,965

22 Dust Control $2,500 $2,135

23 Spare

STRUCTURE $0 $0

ENCLOSURE $0 $0

FINISHES $0 $2,735

65 Paint Fire Lane Curb Red $2,735

66 Spare

67 Spare

SPECIALTIES & EQUIPMENT $0 $0

SYSTEMS $29,452 $0

89 Electrical Systems $28,802

90 SRP License SVB Estimate $650

CONTINGENCY $42,085 $0

96 COP Permit Allowance SVB Estimate $7,000

97 SRP Comments Allowance 

98 Owner Allowance 5% Owner $35,085

RATE INSURANCE, BONDS, WARRANTY, AND BUILDERS RISK BASED ON SUB TOTAL SUB TOTAL

REQUIRED INSURANCE (GENERAL LIABILITY - WORKMANS COMP) $701,709 $15,367 $8,445

REQUIRED WARRANTY $701,709 $14,034 $7,712

REQUIRED PAYMENT AND PERFORMANCE BOND $701,709 $12,648 $4,294

REQUIRED BUILDER'S RISK INSURANCE $701,709 $250 $125

RATE SALES TAX BASED ON SUB TOTAL SUB TOTAL

Phoenix SALES TAX RATE $701,709 $37,149 $20,638

65.00% SALES TAX MULTIPLIER (Included in Sales Tax Rate) ------------------- ------------------- -------------------

RATE CONTRACTOR'S FEE BASED ON SUB TOTAL SUB TOTAL

7.50% CONSTRUCTION FEE $652,753 $48,956 $16,365

ADJACENT WAYS 

BREAKOUT

BASE BID, INSURANCE, BONDS, WARRANTY, AND BUILDERS RISK SUB TOTAL $348,605

BASE BID, INSURANCE, BONDS, BUILDERS RISK WITH SALES TAX AND 

CONSTRUCTION FEE
$701,709 $385,607

BASE BID, INSURANCE, BONDS, AND BUILDERS RISK SUB TOTAL WITH SALES TAX 

INCLUDED

Estimate Total

Estimate Amount

$701,709 $385,607

$652,753 369,243

SUB TOTAL $573,304

$615,604

$328,029


